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CL/ BM/ LT/ works (11-12)/Culvert 11/ 08/2011

Sub.: Quotation for construction of culvert at the entrance
Tender No. BIS/CL/BM/LT/WORKS(11-12)/culvert
LAST DATE OF SUBMISSION : 25 Aug 2011 Before 15.00 Hs
QPENING DATE . 25 Aug 2011 at15.30Hs

To,

Quotation in sealed envelop submitted within the closing Date adJress to: HEAD (PP & BM) ,BIS
CENTRAL LABORATORY,PLOT NO. 20/9, Site IV, Sahibabad Industrial Area, Sahibabad -201 010,
superscribed with © Tender No & Closing Date and with “ NOT TO BE OPIINED BEFORE ....... * making on
the envelop. Quotation received after the closing time& date will not be entertained. The offer shall be valid for
3 months .

Schedule of work & drawing
| | -
Enclosed as Annexure LIl . [T & 1V |

Terms and Conditions
I All taxes /Service Charges/ VAT to  levied, shall be clearly mentioned in the quotation in absence it will be treated as
inclusive of all charges. And PAN/ TIN no, shall be clearly mentioned.

2. Tender will not be considered if is not accompanied by the requisite amount of Earnest Money Deposit {(EMD).

3. An Earnest Money Deposit { EMD ) of Rs. 3000/~ in the form of DD/ Banker's cheques or bank Guarantee valid for atleast
Six months from a Nationalized Bank drawn in favour of BUREAU OF INDIAN STANDARDS payable at New Delhi /
Ghaziabad. The EMD will be returned to unsuccessful bidders there after and for successful bidder it will be returned after
satisfactory completion of the work.

4. All jobs executed shall be subject to approval on inspection. The decision of our inspecting officer shall be binding and final.

5. Rates for extra, altered, additional or substituted, etc., items or work shall be got approved before carrying out the same.

6. The contractor shall complete the work within 45 days from the date of award of contract work . For any delay beyond

this period a penalty at the rate of | % for every seven days after scheduled date 'with a maximum of 10 % of the total value
of the work will be imposed.
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20.

The time allowed for completing individual Jobs shall be intimated from time to time and BIS shali reserve the right to
cancel/rescind/revoke the order, if job is not carried out in time and is not confirming to the approved specification.

No claim on account of fluctuation in rates for labour on handling, carriage. taxes. royalties. etc.. will be entertained.

It shall be the contractor’s responsibility to provide experienced skilled labours for the jobs, In the event of the contractor’s
inability to do so, the Bureau shail reserve the right to terminate the contract without any notice.

Particular care must be taken to see that no damage is caused to the floors, walls, furniture and other fixtures. They shall be
left neat and clean after completion of work.

The contractor shall comply with the contractor labour regulations, payment of wages, eic or any other law relating thereto
and rules made there under from time to time,

In case any compensation payable by the Bureau by virtue of the provision of Workman Compensation Act for any injury or
damage caused by any workman the Bureau shall have the right to recover the same form the contractor.

The Contractor shall present the bill after completion of work and payment will be done after measurement and inspection.
The Contractor will have to give a declaration he is not related to any Officer in the Bureau of Indian Standards.
TDS as applicable under rules will be deducted at source from the bills of the contractor.

All questions, disputes or differences arising under, out of or in connection with this order shall be subject to the exclusive
jurisdiction of Ghaziabad.

Any loss that might be caused to the Bureau due to lapse on the part of the personnel while discharging work wili be made
good by the Contractor and in this connection, the Bureau shail have the right to Jeduct appropriate amount from the bill of
the contractor to make good such loss to the Bureau besides imposition of penalty as per cl. No. 6. In the even of frequent
lapse, Bureau shall the right to terminate the contract forthwith. '

In the event of personnel being on leave/absent, the contractor shall ensure suitable alternate arrangements to make up such
absence and respensible to complete the work on time.

All material used shall be 1SI marked where ever possible. Bureau has the right to reject any material found inferior.
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( Jose Charles)
Scientist -B
PP & BM.

Total cost to Bureau shall be the criteria for consideration of the work,



Annexure | : Schedule of work

[ DSR
2007
Ref

Item

Unit

Qty

(Appx)

1219

Demolishing R.C.C. work manually/ by mechanical means including
stacking of steel bars and cleaning and disposal of unserviceable
material outside lab premises as per direction of Engineer - in- charge.

Lumpsum

Rate
(as per
DSR/marke
t rates)

Amount |

26.1

Earth work in excavation by mechanical means (Hydraulic excavator) /

blocking & diverting drain.

15

6.1.1

Brick work with F.P.S_ bricks of class designation 75 in
foundation and plinth in:
Cement mortar 1:4 (1 cement : 4 coarse sand).

Cum

1"

i Providing and laying in position specified grade of doubly
reinforced cement concrete excluding the cost of centering,
shuttering, finishing and reinforcement - All work up to plinth
level 1:1:2 (1 cement 1 coarse sand : 2 graded stone
aggregate 20 mm nominal size).

il. Centering and shuttering including strutting, propping etc. and
removal of frame work for.

Cum

sgm

3.92

16

1002

12 mm reinforcement TMT steel bar including laying and fabrication

13.3

20 mm cement plaster of mix 1:4 (1 cement: 4 fine sand} with
water proofing materials.

100Kg

9.95

Sogm
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Figl, Drawing of R.C.C. Work Reguired
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Fig 2, Drawing of Brick work Required

Side view
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Fig 3. Drawing of Steel rods

12 mm TMT @ 0.120 mm C/C
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